
PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Item Unit Quantity Rate Amount
No

PARTICULAR PRELIMINARIES

PARTICULAR MATTERS

PARTIES

The Employer is:

      Kenya National Library Services
      P.O. Box 30573 - 00100
      NAIROBI

The Quantity Surveyors shall be deemed to mean:

      ProCosts Ltd
      Project Managers & Quantity Surveyors
      P.O. Box 12024 - 00100
      NAIROBI

LOCATION OF SITE
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The site of the proposed works is in Buruburu,
approximately 10 KM from Nairobi City centre

The Contractor shall be deemed to have visited the site and
satisfied himself as to:-

     a) The nature and position of the site

     b) The amount of the rubbish or debris to be cleared
away before                               commencement

     c) The nature, current usage, proximity and size of
adjoining
           property and building

     d) The availability of land for the erection and
positioning of all
           temporary structures, plant and materials necessary
for the
           execution of the works.The contractor shall obtain
approval
           from the relevant Local Authority in all matters
relating to
           site access and erection of temporary structures
and must
           ensure adherence to the requirements of these
authorities.

No claim will be allowed for travelling or other expenses
which may be incurred by the Contractor in visiting the site
or preparing the tender for the works.

SCOPE OF CONTRACT AND DESCRIPTION OF THE WORKS

A The works under this contract comprises roof repairs;
external wall  re-decoration;  internal wall finishes
improvements; repairs to mechanical installations &
Extending the drive way; Item
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TENDER DOCUMENTS

A The tender documents consist of the following:

   a)  Signature page and notes
   
   b) Instructions to tenderers

   c) Form of tender

   d) Form of surety undertaking

   e) Preliminaries

   f) Specifications

   g) Bills of quantities

   h) Drawings upon which the BoQs are based

CONTRACT DOCUMENTS

The contract documents for use in the carrying out of works
shall be the following:

   a)  The agreement and conditions of contract for building
works
        1999 edition

   b). Contract drawings as listed in the appendix

Item

B     c). Contract bills of quantities or schedule of rates as
applicable

   d). Specifications as separately supplied or as contained
in the
        contract bills
   Item
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FORM OF CONTRACT

A The Contractor will be required to enter into a contract with
the Employer under the terms of the Agreement and
Conditions of for Building Works 1999 edition
published by the Joint Building Council, Kenya,  copies of
which may be inspected at the Quantity Surveyors office.

The Contractor's attention is called to the following clauses
of the conditions of Contract and additions and
amendments thereto, which shall be read as
incorporated herein and he shall allow any sums which
he considers necessary for the observance of such
conditions, together with sub clauses used in application. Item

Definitions - Clause No. 1 Item

B Articles of agreement - Clause No. 2 Item

C General obligations of the Employer - Clause No. 3 Item

D General obligations of the contractor - Clause No. 4 Item

E General obligations of the Architect - Clause No. 5 Item

F General obligations of the Quantity Surveyor -
Clause No. 6 Item

G Contract documents - Clause No. 7

NOTES

    i)   A list of drawings from which the contract bills have
been
         prepared is appended ( see appendix "B")

    ii)  The Contractor is to take the necessary particulars for
ordering
          these materials and work in progress on the building
and shall
          not use the Bills of Quantities for this purpose Item
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A Contract Bills  and contract price - Clause No.8

NOTES

    i) The contract bills have been prepared in accordance
with
        t h e Standard Method of Measurement, of
Building works for
        East Africa, Second Edition, Metric, 1987 Published
by the
        Architectural Association of Kenya, Chapter of
Quantity
        Surveyors which is available for inspection at the
offices of
         the Quantity Surveyor.

   i i ) Exceptions to the above standard Method of
Measurements:
         Composite descriptions incorporating items which
would be
        subject to separate measurement are deemed to take
        precedence over the Standard Method of
measurement rules. Item

B Contractors site agent and other staff - Clause No. 9 Item

C Clerk of works - Clause No. 10 Item

D Liability against injury to persons
and property  - Clause No.11

Item
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A Insurance against injury to persons
and property - Clause No.12

NOTES

In addition to the conditions of the contract and the
requirement contained herein the contractor's all risk policy
shall cover the full value of the following and allow for all
costs thereof:-

    i) The works and temporary works erected in
performance of
        this contract.

    ii) The materials on site, plant and tools

   iii) The cost and expense of removing debris of the
property
         insured, destroyed or damaged by any peril insured.

   iv) Professional fees (to be allowed at 15% of the
contract
         sum)

   v) Employer's liability (workman's compensation)

    ii) Third party (Public liability for an indemnity of not
less than
         shs.  2,000,000 for any accident or series of
accidents arising
         from the same event (unlimited in aggregate)

Should the contractor already hold annual insurances
covering the whole of his activities, and the indemnity
required under the existing policy/ies then further
insurances shall be effected  and maintained to cover such
excess, the policies of insurances being suitably endorsed to
cover this project

The contractor shall ensure that all sub-contractors effect
and maintain such insurances as are necessary to cover
their liabilities in respect of injury to persons and property
and workman,s compensation. Item
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A Insurance of the works (contractors liability)  - 
Clause No.13       Item

B Insurance of the works (Employer's liability)  -
Clause No.14 Item

C Insurance of the works (works of alteration)  -
Clause No.15 Item

D Performance bond  - Clause no. 16 Item

E Compliance with regulations notices, etc..    - Clause
No. 17

    i)   The Contractor shall pay all charges  and fees legally
         demandable and shall idemnify the employer against
all
         penalties incurred  by reason by non-observance of
such
         statutory obligations

    ii)  The Contractor must also make himself fully
acquinted with
         current ordinances and government polices and other
         regulations regarding movement, security and control
of labour
         camps ect.  He must abide by the same and pay  for
any extra
         expenses in this connection.

   iii)  The Contractor shall allow for paying for, provide all
transport
         necessary for, and pay all costs and charges in
connection with
         the Occupation Certificate. Documentation required
for such
         Certificate will be provided by the Architect. Item

F Program of works  -  Clause No. 18 Item

G Access  to the works   -   Clause No. 19 Item
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A Possesion of site and commencement of works -
Clause No. 20 Item

B Levelling and setting out - Clause No. 21 Item

C Architects instructions  - Clause No.  22 Item

D Specifications of goods, materials and workmanship
- Clause No.23 Item

E Samples and tests - Clause No. 24

The contractor shall furnish at his own cost any samples of
materials and workmanship or any tests that may be called
for by the Architect for approval or rejection and for any
other samples or tests called for by the Architect unless
provided for herein. Item

F Royalties and Patent Rights - Clause No. 25 Item

G Assignment - Clause No. 26

Should consent be given to assign any portion of the works
the contractor will in no way be relieved of his liabilities and
responsibilities Item

H Sub-letting - Clause No. 27

Should consent be given to sub-let any portion of the works
the contractor will in no way be relieved of his liabilities and
responsibilities Item

I Suspension of the works by the Architect  - Clause
No. 28 Item

J Suspension of the works by the contractor  - Clause
No. 29 Item
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Variations  - Clause No. 30

    i) No claims in respect of payment of extra work at prices
in
       excess of unit rates entered in the Bills of Quantities,
by
       reason of varying conditions dissimilarity will be
recognized
       unless notice is given in writting to the Architect prior
to the
       performance of the work in question that such a claim
is to
       be submitted. No claim will be recognized for
additional
       payment in respect  of any remaining work by reason
of any
       part of the work by  being omitted unless notice is
given in
      writing to the Architect within seven days of the date of
the
       order to omit such work that a claim is to be submitted
in
       respect of such additional payment.

    ii) Where day work rates are allowed as a basis of
valuing work,
         the daywork sheets submitted by the contractor shall
show
         the name of the trade, category of the Employee
concerned
         and  the rates of pay. The day work sheets shall be
         completed in details and submitted in duplicates.
         Non compliance with this condition will tender the
day work
         sheets invalid as far as they purport to be true
records of
         cost.

   iii)  All work in this contract that is liable to
remeasurement has
         been indicated as Provisional in these bills of
Quantities
         and no excavation or foundation work or other so
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described
         shall be filled in or covered up until all measurements
needed
         for the adjustment of variations under clause 11 of
the
         conditions of contract have been made by the
Quantity
         Surveyor. Item

    iv)  All items of measured work shall be priced in detail
and
         tenders containing lump sums to cover trades or
groups of
         work must be broken down to show the price of each
item
         before they will be accepted. Lump sums to cover
several
         items of preliminaries likewise shall be broken down if
   
         so required.

    v) No claim for loss of profit or otherwise shall be
allowed in
         respect of work omitted in the BoQs and substituted
with
         'Take delivery and fix only'
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A Nominated Sub-contractors   - Clause No.31

NOTES

   i) The contractor shall be responsible for giving all
necessary
      directions to Nominated Sub-contractors, ascertaining
their
       requirements, co-ordinating their work and arranging
for them
       to be on site at the proper time for orderly progress of
the
      works and for agreeing accurate dimensions in regard
to
      setting out holes, chases, notching and the like. He
shall place
      all orders with Nominated sub-contractors clearly on his
behalf
      and shall not pledge the credit of the Employer either
directly
      or indirectly. In no case shall the contractor be deemed
to be
      the agent of the employer nor shall there be created
any privity
      of contract as between Employer and the Nominated
sub-
      contractor. The contractor must enter into a written
sub-
      contract using an approved form and must deposit with
the
      Architect signed copies thereof.

   ii) Nominated Sub-contractors shall be responsible for
(unless
       mentioned under Special Attendance);

       a) The cost of any necessary alterations to or re
erection of
            the contractors's ordinary scaffolding which may be

            required by them to carry out their work.

       b) Special scaffolding
K s h 
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       c) Provision, erection and removal of workshops, shed
for the
            storage of materials  plant where the nature of the
materials
            or  plant are such that they  may be damaged by
inclement
            weather or other buildings for their employees,
workmen
            and materials;

       d) Provision of all necessary labour, plant, tools,
materials
           and equipment, etc, necessary to carry out and
complete
            their work

   iii) When tendering for any works covered by prime cost
and
         provisional sums the contractor shall be treated as
any other
         Nominated Sub-contractors or supplier. Item
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A Nominated Suppliers   - Clause No.32

NOTES

   i) The contractor shall be responsible for placing all orders
for
        materials or goods with Nominated Suppliers clearly
on his
        behalf and shall not pledge the credit of the employer
either
        directly or indirectly. He shall arrange for the delivery
of all
        materials or goods at the proper time for the orderly
progress
        of the works

   ii) The contractor shall take delivery anywhere in Nairobi
of all
         materials or goods supplied by the Nominated
Suppliers and
         shall sign a receipt as having received them in good
order and
         condition.

   iii) He shall offload, transport to site, unload, hoist,
provide safe
        storage and thereafter be responsible for any loss or
damage
        or replacement or any such lost or damaged articles
at his
        own expenses and shall return empty cases if so
required.

   iii) Provision is made herein following each appropriate
P.C. Sum
         for the cost of the foregoing services  against items
reading
        "Take Delivery and Fix only"

   iv) All payments by the contractor for materials or goods
        supplied must be in full and shall be paid within 30
days of
         the end of the month during which delivery is made Item
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A Work by other persons engaged by the employer  -
Clause No.33 Item

B  Payments   - Clause No.34

NOTES

    i) In the event that the contractor fails to pay Nominated
Sub-
       contractors and Suppliers the amount included in a
certificate,
       the Architect may recommend direct payment of such
amount by
       the employer to the sub-contractors and deduct such
amounts
       from subsequent certificates

   

Item

C Fluctuations - Clause No.35

NOTES

       i) This is deemed to be a fixed price contract

       ii) Clause 35.2 -  35.8 shall be deleted

      iii) The contractor shall be deemed to have made an
           allowance for any possible future price increases as
           no claims arising from such increases will be
entertained.

Extension of time - Clause No.36

NOTES

   i) The contractor shall order all materials to be obtained
from
       overseas immediately upon signing the contract  and
shall
       also order materials to be obtained from local sources
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as
       early as necessary to ensure that such materials are on
site
       when required for the works

   ii) However, before placing any order the contractor must

       obtain confirmation in writing from the Architect, that
the
       materials specified are required for the  works and
have not
       been varied in anyway in the light of altered
requirement or
       planning.

Item

     ii) A claim for extension of time under (i) above or any
other will
        not be considered unless substantial proof is
submitted that
        every endeavour has been made by the contractor to
avoid
        such delay.  As  soon as any delay becomes apparent
the
        Architect must be notified in writing

A Loss and Expenses caused by disturbances
of regular progress of the works  - Clause No.37 Item

B Termination of the contract by the  Employer -
Clause No.38 Item

C Termination of the contract by  Contractor   - 
Clause No.39 Item

D Termination of the contract by either party  - 
Clause No.40 Item

E Practical completion and defects liability  -   Clause
No.41    Item

K s h 
Section No. 1
PRELIMINARIES
Bill No. 1
PARTICULAR PRELIMINARIES
Copyright ProCosts Ltd

- 1 5 - 



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

K s h 

Sectional Completion     -     Clause No.42 Item

A Damages for delays in Completion    -    Clause No.43 Item

B Antiquities and other objects of value   - Clause
No.44 Item

C Settlement of disputes  - Clause No.45 Item

Carried to Collection 1 K s h 
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GENERAL PRELIMINARIES

GENERAL MATTERS

SUFFICIENY OF TENDER

A The contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his
tender for the works and of the rates and prices stated in
the priced Bills of Quantities. Rates and prices quoted shall
cover all his obligations under the contract and all matters
and things necessary for the proper completion and
maintenance of the works. Item

DEFINITIONS AND ABBREVIATIONS

B Abbreviations used in the Bills of Quantities shall be
interpreted as follows:- Item

C "Approved"             shall mean:         approved by the
Architect

"as described"         shall mean:         as described in the
Section 
                                                                No.  3  (
Specifications)

"as directed"            shall mean:          as directed by the
Designer

"B.S."                         shall mean:          the current British
Standard

 Specifications published by
                                                                the  British
Standards
                                                                 Institution,  2
Park Street,
                                                                 London,  W.I,
England

KBS                        shall mean:            The Kenya Bureau
of  Standards
                                                               Specification Item
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DEFINITIONS AND ABBREVIATIONS (cont'd)

A "KG"              shall mean:                        Kilogrammes

"No"              shall mean:                         Number

"M"                shall mean:                        Linear Metres

"M2"              shall mean:                        Square Metres

"M3"              shall mean:        Cubic Metres

"Ditto"           shall mean:                          the whole of
the preceding
                                                                 d e s c r i p t i o n
except as                                
                                                                 qualified  in
the section in
                                                                 which  it
occurs in brackets it
                                                                 shall  mean
the whole of the
                                                                 p r e c e d i n g
description which
                                                                 is  contained
within the
                                                                 a p p r o p r i a t e
brackets.

M/S                      shall mean:                    Measured
separately

"B.M.S"             shall mean:                   Both sides
measured
                                                                   separately Item
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SITE LEVELS

A Before commencing work the Contractor must arrange for
and agree with the Architect, Engineer and Quantity
Surveyor the existing site levels and similarly establish and
agree on a bench mark. Item

SETTING OUT

B The contractor shall set out works in accordance with the
dimensions and levels shown on the drawings and shall be
responsible of the correctness of all dimensions and levels
set out by him and he will be required to ammend all errors
arising from inaccurate setting out at his own cost and
expenses. In the event of any error or discrepancy in the
dimensions  or levels marked on the drawings being
discovered, such errors or discrepancies must be reported
by the contractor to the architect for his immediate
attention.

No work shall be commenced by the contractor until he has
received written instructions from the Architect to adjust
such discrepancies which may be proved, upon receipt of
such instructions and no claim for extra expenses or relief
from the provisions of Clause 5 of the Conditions of the
Contract  , any discrepancy or error in the dimensions or
levels shown on the drawings may be made thereafter. Item

SAMPLES

The contractor shall furnish at the earliest possible
opportunity before  work commences and at his own cost
any samples of materials or workmanship that may be
called for by the Architect for his approval or rejection until
such samples are approved to be the minimum standard for
the work to which they apply Item
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EXISTING PROPERTY

A The contractor shall take every precaution to avoid damage
to all existing property including boundary wall, carpark,
roads, cables, drains and other services and he will be held
responsible for all damages hereto arising from the
execution of his contract and he shall make good all such
damages when directed at his own expense. Item

EXISTING SERVICES

B Prior to commencement of any work the contractor is to
ascertain from the relevant Authorities the exact position,
depth and level of all existing electric cables, water pipes
and all other services in the area and he shall make
whatever provisions may be required by the authorities
concerned for the support and protection of such services.
Any damage or disturbances caused to any service shall be
reported immediately to the Architect  and the relevant
Authority and shall be made good to their satisfaction at the
contractor's expense. Item

MATERIALS, TOOLS, PLANT AND SCAFFOLDINGS
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A All materials and workmanship used in the execution of the
works shall be of the best quality and description. Any
materials for the works condemned by the Architect shall
immediately be removed from the site at the Contractor's
expense.

The contractor shall be responsible for the provision of all
materials, scaffolding, tools, plant, transport and workmen
required for the works except in so far as may be stated
otherwise herein and he shall allow for the provision of the
foregoing except for such items specifically and only
required for the use of Nominated Sub-contractors as
described herein.

No timber used for scaffolding, formwork or similar purpose
shall be used afterwards in the permanent works.

All such plant, tools and scaffolding shall comply with all
regulations whether general or local in force throughout the
period of the contract and shall be required as may be
necessary to comply with any amendments in or additions
to such regulations Item

LOCAL REGULATIONS AND BY-LAWS

B The contractor is to comply with all local regulations and
by-laws of the Local Authority including serving notices and
paying of fees.

In addition to complying with the Factories act (Cap 514 )
and the Factories Amendment act ( 1990 ), the contractor
shall comply in all aspects with the above mentioned rules.
The contractor will be held responsible for serving on the
chief inspector of factories a written notice not later than
seven days after the beginning of the building operations
included in this contract stating the particulars required.
The above rules are published in the Legal Notice 1179 of
June 11 1978 and kenya gazette supplement No. 18 (
Legislative Supplement No. 13 ) dated 5th April 1984
respectively Item
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SUPERVISION

A The said works shall be executed under the direction and to
the entire satisfaction of the Architect and clerk of works
who shall have the Architect's specifically delegated
authority and shall at all times have access to the works, to
the yards and workshops of the contractor or other places
where goods are being prepared for the building Item

TRANSPORT TO AND FROM THE SITE

B The contractor shall include in his prices for the transport of
materials, workmen etc to and from the site of the
proposed works at such hours and by such routes as are
permitted by the Authorities.

All unit rates for local or imported goods are to include
freight, insurance, handling and delivery costs to the project
site together with import duties, sale tax, port charges etc
and all other charges of whatever nature. Item

FAIR WAGES
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A The contractor  shall pay rates of wages and observe hours
and conditions of labour not less favourable than the
minimum conditions of employment applicable in the district
in which the work is carried out. The relevant notice must
be posted up and kept posted upon the site where it can be
conveniently read by the employees concerned in languages
they can understand.

The contractor is to comply with the Regulations of Wages
and Conditions of Employment Act, Building and
Construction Industry wages Council and is to be
responsible for compliance of the sub-contractors employed
in the execution of the contract.If required he is to notify
the Architect of the names and addresses of all such
sub-contractors. Any Contractor or Sub-contarctorsnot
complying will not be permitted to tender for other work for
such a period as the Architect may determine 

Should a claim be made to the Architect alleging the
Contractor's default in payment of Fair Wages to any
workman employed on the contract and if proof thereof
satisfactory to the Architect, may failing payment by the
contractor, pay the claim out of any monies due or which
may become due to the contractor under this contract.

The Contractor is to furnish to the Architect, if called upon
to do so, such particulars of the rates of wages, hours and
conditions of labour referred to above as the Architect may
direct Item

PUBLIC, PRIVATE ROADS AND PAVEMENTS  ETC

B The contractor will be required to make good at his own
expense any damages he may cause to the present
approach road surfaces during the period of the works Item
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POLICE REGULATIONS

A The contractor is to allow for complying with all
Government Acts, orders or regulations in connection with
employment of labour and other matters related to the
execution of the works.
the contractor must acquit himself duly with current acts
and regulations, including police regulations regarding the
movement, housing, security and control of labour, labour
camps, passes for transport, etc..
Particular attention is drawn to the Rules published in Legal
Notice 179 dated 2nd june 1978 ( Building Operations and
work of Engineering construction ) Item

AREA TO BE OCCUPIED BY CONTRACTOR

B The area of the site which may be occupied by the
contractor for use as storage and for the purpose of
erecting workshops etc shall be defined on the site by the
Architect Item

PROGRESS SCHEDULE
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A Immediately after signing the contract the contractor is to
prepare a Time progress Chart showing the time and order
in which he proposes to carry out the works within the total
construction time stated in the contract. The chart will show
in detail the construction time and order in which each
section of the work is to be carried out  and be sub-divided
into trades and tasks. If the contractor proposes sectional
completion of the project he must  plan this in detail
including access roads, and services and this shall be
reflected on the chart

Upon the letting of the sub-contractors work the contractor
is to incorporate times and details of each separate
sub-contractor work which  information is to be agreed by
the sub-contractor and the chart will be so designed to
accommodate this infantine.

At the end of each week the contractor is to mark  on the
chart in a different colour the actual time taken to complete
the respective stages and sections of the work. The
contractor shall obtain the Architect's approval on the chart
and then shall supply copies to the Architect and Quantity
Surveyor

If at any time it should appear to the Architect that the
actual progress of the works does not conform to the
approved programme progress schedule the contractor shall
produce at the request of the Architect a revised
programme showing the modifications and accelerations to
the approved programme necessary to ensure completion
of the works within the agreed contract period.

The submission of and approval by the Architect of such
revisions and accelerations shall not entitle the Contractor
to any extra payment or extension of time and shall not
relieve the contractor of any duties or obligations or
responsibilities under the contract Item

K s h 
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Copyright ProCosts Ltd

- 2 5 - 



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

K s h 

OVERTIME

A The contractor shall be responsible for any extra costs for
overtime working he considers will be necessary in order to
complete the works within the contract period or time for
completion apart from overtime working which may be
authorised by the Architect

If overtime is worked out in accordance with a written
instruction issued by the Architect the contractor will be
reimbursed in respect of such overtime to the unproductive
time payable over and above the basic hourly rates as laid
down by the Regulation of wages and Conditions of
employment Act, Building and Construction Industry Wages
Council and excluding any bonuses, profits and overheads. Item

WATER

B The contractor shall provide at his own risk and cost all
water for use in connection with the works  including the
work of sub-contractors make arrangements with the local
authority for the installation of a seperate meter for all
water used by him throughout the contract and pay all
costs and fees in connection therewith.  He shall also
provide temporary storage tanks  and tubing etc as he may
consider necessary and clear away at completion.

All water shall be fresh, clean and pure, free from earthly
vegetable or organic  matter, acid or alkaline substance in
solution or suspension. Item

CONCRETE TEST

C Note: The contractor must allow in his rates all costs in
connection with the making of cubes, curing, transport,
crushing by an approved testing Authority and obtaining
the test certificate

Item

K s h 
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SIGN BOARD

A The Contractor shall provide and erect where directed and
maintain during the whole period of the building operation
and remove at completion,  one  approved temporary
notice board to the Architect's standard design giving a
brief description of the works and showing the names of
the employer and the consultants,  with sufficient space to
append the names of the sub-contractors and suppliers
when known.  The lettering concerning the Architect,
Quantity Surveyor and Engineer is not to be more than
50mm high. Item

PRIME COST SUMS

B i)    The words "Prime Cost" (or the initials "P.C") appearing
in
      the contract documents shall mean net costs exclusive
of 
      any trade, cash or other discount what soever but
inclusive
      of the costs of the packing, carriage and delivery.
       Such costs shall be the same due to the sub-contract
      or supplier after adjustments where applicable in
respect of
      measurements of rates.

    ii)    Any increase or decrease in the prime costs sums
resulting
           from the adjustments and properly paid by the
contractor
           shall be added or deducted from the contract sum
in the
           final account.  In substantiation the contractor will
require
           to produce to the Quantity Surveyor all quotations,
           invoices and  receipted accounts as shall be
necessary to
           show the details of the sums actually paid.

    iii)   Any sum added by the contractor in these Bills of
Quantities
           in respect of profits upon any prime costs will be

K s h 
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deducted
           at the final settlement of accounts and the sum will
be
           added to the amount of which will bear the same
proportion
           to the sum added as the net amount properly
expended to
           the original P.C sum. Item

NOMINATED SUB-CONTRACTORS

A The contractor shall accept responsibility for providing the
following services for nominated sub-contractors.

      i)    GENERAL ATTENDANCE: The following services are

            described as "allow for general attendance"

       a) Use for the purpose of the sub-contract works of
any
           scaffoding belonging to or provided by the
contractor
           while it remains so erected upon site, provided that
no
           warranty or other liability on the part of the
contractor or 
           of  his other sub-contractors shall be created  or
implied in
           regard to the fitness, condition or suitability of the
said  
           scaffolding

      b)  Provision of water, lighting, watching and
attendance
            for the purpose of the sub-contract works.

      c)   Use of sanitary accommodation, mess rooms and
             welfare facilities.

       d)  Provision of space for erecting of offices or stores
or
             space for storage of plant and materials. Item

K s h 
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A     ii)   SPECIAL ATTENDANCE:

         The following services are stated under a seperate
item and
         where described under the following headings shall
mean:

       a) Taking delivery including the provision of  unskilled
labour
            necessary to attend upon the sub-contractors
workmen for
            the purpose of  unloading plants and materials
when
            received upon the site and placing in position
within the
            sub-contractor's storage space or store.

       b)  Hoisting including the provision of unskilled labour
and
             the use of any contractors standing scaffoding and
plant
             for the purpose of assisting the sub-contractors
workmen
             in hoisting the sub-contractors plant and
materials to the
             various levels but not placing in its final position.

       c)    Providing power including the provision of power
during
              the course of the works and during the period of
              commissioning and training. Item

K s h 
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NOMINATED SUPPLIERS

A The contractor shall take delivery anywhere in Nairobi of all
materials or goods supplied by the Nominated suppliers and
shall sign a receipt as having received them in good order
and condition.  He shall offload, transport to site, unload,
hoist, provide safe storage and thereafter be responsible for
any loss or damage or replacement of any such lost or
damaged articles at his own expense and shall return case
if so required.

Provision is made herein following each appropriate P.C
sums for the costs of the foregoing services against items
reading "take delivery of and fix only" Item

PROTECTION OF THE WORK

B The  Contractor shall cover up and protect all finished work
liable to damage including provision of temporary roof,
gutters, drains etc until the completion of the works.

In the event of any damages occuring to the works,
materials, sewers, drains, gullies, paths or other works on
site in temporary possession of the contractor for the
purpose of this contract either from weather,  want of
proper protection, defects, or insufficiency  of the works or
any other causes or whatsoever during the progress of the
works, the contractor shall be responsible and without extra
charge, make good all damage and pay all costs which may
be levied. Item

DUST PROTECTION

C Special Protective measures against dust and paint
including but not limited to scaffolds Item

K s h 
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PREVENTION OF NUISANCE

A The works and such sections of the site necessary
thereafter shall be under the entire care and control of the
contractor during the whole period of the contract and shall
take all possible precautions to prevent any nuisance,
inconvenience or injury to the holder or occupiers of the
existing or surrounding properties and to the public
generally, and shall at all times keep all paths and roads
affected by the works in a safe and clear state, and shall
use proper precautions to ensure the safety of all wheeled
traffic and pedestrians. Item

REMOVAL OF PLANT AND RUBBISH ETC

B The Contractor shall upon completion of the works remove
and clear away all temporary buildings, plant, rubbish and
unused materials, and shall leave the whole of the site of
the works in a clean and tidy state to the satisfaction of the
Architect. He shall also remove all rubbish and dirt from the
site at weekly intervals or as directed by the Architect.

Particular care shall be taken in leaving windows, floors and
fittings clean and the removal of all paint and cement stains
therefrom. Item

TRAINING LEVY

C The Contractor's attention is drawn to legal notice No. 237
of October 1971 which requires payment by the Contractor
for a training levy on all contracts of more than Kshs.
50,000/= in value and the contractor shall allow in the
preliminaries of this contract (basic rates column) for all
costs arising or resulting therefrom. Item
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VALUE ADDED TAX (V.A.T.)

A The Contractor's attention is drawn to V.A.T PUBLIC
NOTICE NO. 6 of 5th August, 1993 regarding the Finance
Bill 1993 which expanded the V.A.T base to cover
construction services amongst other items.  The Contractor
shall familiarise himself with the said notice and allow in all
his Bills of Quantities rates (Excluding P.C and Provisional
Sums) for the net tax.  (i.e less input tax where applicable)
as required by law. 

Please note that allowing a lump sum tax either in
preliminaries or in summary page shall not  be acceptable.

Any additional information and assistance concerning the
application of the said notice should be directed to the
office of the Commissioner of Value Added Tax Item

COPYRIGHT

B The copyright of these documents is vested in PROCOSTS
LTD. No part of this document may be reproduced in any
form or by any means without their prior permission. Item

Carried to Collection 1 K s h 
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Section No. 1

PRELIMINARIES

SECTION SUMMARY - PRELIMINARIES

Bill Page Amount
No No

1 -16-PARTICULAR PRELIMINARIES

2 -32-GENERAL PRELIMINARIES

Carried to Final Summary K s h 
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Item Unit Quantity Rate Amount
No

MAIN LIBRARY BLOCK

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 2,587

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B Prepared wall surfaces m2 2,587

PLINTHS

C Allow for re-painting plinth surfaces in three coats exterior
quality  emulsion paint

m2 104

Carried to Collection 2 K s h 
Section No. 2
MAIN LIBRARY BUILDING
Bill No. 1
EXTERNAL FINISHES
Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

MAIN LIBRARY BLOCK

INTERNAL WALL FINISHES

Painting and decorating

A Surface preparation (cleaning and sanding) to receive paint m2 1,734

Prepare and apply TWO coats of Crown paint - Kenya Matt
vinyl emulsion or aimilar and approved paint to:-

B Plastered wall and concrete surfaces m2 6,938

Carried to Collection 2 K s h 
Section No. 2
MAIN LIBRARY BUILDING
Bill No. 2
INTERNAL WALL & CEILING FINISHES
Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

RAILINGS & BALUSTRADING

Painting and decorating

Prepare surface and apply two coat gloss paint on metal
work

A General surfaces of metal railings to Ramp m2 53

B Ditto but grilles and balustrading to staircase m2 214

C ditto but grills to Void Area m2 180

Carried to Collection 2 K s h 
Section No. 2
MAIN LIBRARY BUILDING
Bill No. 3
RAILINGS & BALUSTRADING
Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

MAIN LIBRARY BUILDING

MECHANICAL INSTALLATIONS

SANITARY FITTINGS 

NEW WORKS

A Supply and fix approved angle valves complete with
necessary accessories No 10

B Supply and fix WC covers as per Armitage Shanks to match
existing in quality and colour No 1

C Supply and fix approved soap dispensers No 10

D Supply and fix WHB taps as per Armitage Shanks to match
existing in quality and colour No 10

E Supply and fix urinal flushers  as per Armitage Shanks to
match existing in quality and colour No 10

INTERNAL PLUMBING

REPAIRS

F Allow a provisional sum of Kshs. 50000/= for checking
leakages, necessary repairs and protecting internal
plumbing to be valued and measured by the Quantity
Surveyor on completion

Item 50,000 00

Carried to Collection 2 K s h 
Section No. 2
MAIN LIBRARY BUILDING
Bill No. 4
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Copyright ProCosts Ltd
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Section No. 2

MAIN LIBRARY BUILDING

SECTION SUMMARY - MAIN LIBRARY BUILDING

Bill Page Amount
No No

1 -34-EXTERNAL FINISHES

2 -35-INTERNAL WALL & CEILING FINISHES

3 -36-RAILINGS & BALUSTRADING

4 -37-MECHANICAL INSTALLATIONS

Carried to Final Summary K s h 
Section No. 2
MAIN LIBRARY BUILDING
Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

CONFERENCE & CAFETERIA BLOCK

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 98

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B Prepared wall surfaces m2 197

PLINTHS

C Allow for repainting plinth surface in three coats exterior
quality emulsion paint.

m2 18

Carried to Collection 3 K s h 
Section No. 3
CONFERENCE AND CAFFETERIA BLOCK
Bill No. 1
EXTERNAL FINISHES
Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

CONFERENCE ROOM

INTERNAL WALL FINISHES

Painting and decorating

A Surface preparation (cleaning and sanding) to receive paint m2 268

Prepare and apply THREE coats of Crown paint - Kenya
Matt vinyl emulsion or aimilar and approved paint to:-

B Plastered wall and concrete surfaces m2 536

Carried to Collection 3 K s h 
Section No. 3
CONFERENCE AND CAFFETERIA BLOCK
Bill No. 2
INTERNAL WALL FINISHES
Copyright ProCosts Ltd

- 4 0 - 



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Section No. 3

CONFERENCE AND CAFFETERIA BLOCK

SECTION SUMMARY - CONFERENCE AND CAFFETERIA BLOCK

Bill Page Amount
No No

1 -39-EXTERNAL FINISHES

2 -40-INTERNAL WALL FINISHES

Carried to Final Summary K s h 
Section No. 3
CONFERENCE AND CAFFETERIA BLOCK
Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

COMMERCIAL BLOCK

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 318

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B Prepared wall surfaces m2 635

PLINTHS

C Allow for repainting plinth surface in three coats exterior
quality emulsion paint

m2 63

Carried to Final Summary K s h 
Section No. 4
COMMERCIAL BLOCK
Bill No. 1
EXTERNAL FINISHES
Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

ABLUTION BLOCK & CARETAKERS
QUARTERS

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 35

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B Prepared wall surfaces m2 35

PLINTHS

C Allow for repainting plinth surface in three coats exterior
quality emulsion paint

m2 7

Carried to Collection 5 K s h 
Section No. 5
ABLUTION BLOCK & CARETAKERS QUARTERS
Bill No. 1
EXTERNAL FINISHES
Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

ABLUTION BLOCK & CARETAKERS QUARTERS

INTERNAL WALL FINISHES

Painting and decorating

A Surface preparation (cleaning and sanding) to receive paint m2 233

Prepare and apply TWO coats of Crown paint - Kenya Matt
vinyl emulsion or aimilar and approved paint to:-

B Plastered wall and concrete surfaces m2 233

Carried to Collection 5 K s h 
Section No. 5
ABLUTION BLOCK & CARETAKERS QUARTERS
Bill No. 2
INTERNAL FINISHES
Copyright ProCosts Ltd
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Section No. 5

ABLUTION BLOCK & CARETAKERS QUARTERS

SECTION SUMMARY - ABLUTION BLOCK & CARETAKERS QUARTERS

Bill Page Amount
No No

1 -43-EXTERNAL FINISHES

2 -44-INTERNAL FINISHES

Carried to Final Summary K s h 
Section No. 5
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Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

GATE HOUSE

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 27

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B Prepared wall surfaces m2 27

INTERNAL WALL FINISH

SURFACE PREPARATION

C Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 60

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

D Prepared wall surfaces m2 60

PLINTHS

E Allow for repainting plinth surface in three coats exterior
quality emulsion paint m2 6

Carried to Collection 6 K s h 
Section No. 6
EXTERNAL WORKS
Bill No. 1
GATEHOUSE
Copyright ProCosts Ltd
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Item Unit Quantity Rate Amount
No

GATE HOUSE

(ALL PROVISIONAL)

FOUNDATIONS

(ALL PROVISIONAL)

VEGETABLE TOP SOIL

A Excavate average 200mm deep to remove vegetable top
soil and cart away from site m2 10

EXCAVATION

Mass excavation to remove black cotton soil:-

B Excavate 0.00-1.50m deep starting from stripped ground
level m3 15

Excavate 0.00-1.50m deep starting from reduced level to
receive :-

C Foundation trenches m3 2

D Extra over excavations for excavating in soft rock m3 2

E Allow for keeping excavations free of water and mud by
pumping, bailing or other approved means Item

F Allow for maintaining and supporting sides of excavations
and for keeping the same free from fallen materials Item

Disposal of excavated materials

G Load and cart away surplus material from excavations
and/or stock piles on site to a dumping site situated
approximately 20km from the building site m3 17

Approved imported fill

H Approved murrum infill  base watered and compacted m3 5

K s h 
Section No. 6
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Copyright ProCosts Ltd
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A Hardcore filling m3 6

B 50mm Thick quarry dust blinding to surfaces of hardcore m2 10

Soil poisoning

Anti- termite treatment

C Chemical anti-termite treatment executed complete by an
approved specialist under a ten (10) year quarantee to
surfaces of blinded hardcore m2 10

Damp proof membrane

D 1000 gauge polythene or other equal and approved damp
proof membrane laid under surface bed with 300mm side
and end laps (measured nett- allow for laps) m2 10

Unreinforced concrete

Plain concrete class 15

E 50mm Thick surface blinding under footings m2 8

Reinforced concrete

Insitu concrete class 25/20, vibrated and reinforced as
described, in:-

F Strip foundations m3 2

Reinforcement

High tensile steel reinforcement to B.S. 4461 in structural
concrete work

G Assorted Reinforcement bars kg 192

Formwork

H Vertical sides of strip foundation m2 6

K s h 
Section No. 6
EXTERNAL WORKS
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Copyright ProCosts Ltd
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Load bearing natural stone  walling,chisel dressed on both
sides and jointed in cement and sand (1:3) mortar

A 200mm Thick wall in foundations m2 19

Cement and sand (1:3)render on stone or concrete work

B 15mm Render to walls m2 3

Prepare and apply two coats black bituminous paint to:-

C Rendered concrete or stone surfaces m2 3

Painting and decorating

K s h 
Section No. 6
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Bill No. 2
NEW GATEHOUSE
Copyright ProCosts Ltd
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GROUND FLOOR CONSTRUCTION

REINFORCED CONCRETE

Insitu concrete class 25/20, vibrated and reinforced as
described, in:-

A 150mm thick floor slab m2 10

Reinforcement

Mesh fabric reinforcement to B.S. 4483 and setting in
concrete with 300mm side and end laps (measured
nett-allow for laps)

B Fabric mesh No. A142 in floor bed m2 10

Sawn formwork to

C Edges of floor slab over 75mm but not exceeding 150mm
high m 13

STRUCTURAL FRAME

Reinforced concrete

Insitu concrete class 25/20, vibrated and reinforced as
described, in:-

D Ring beam m3 1

Reinforcement

High tensile steel reinforcement to B.S. 4461 in structural
concrete work

E Assorted Reinforcement Bars kg 77

Sawn formwork to

F Sides and soffits of beams m2 8

K s h 
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EXTERNA FACADE

WALLING

Machine cut load bearing stone walling jointed in cement
and sand (1:3) mortar

A 200mm Thick walling m2 27

DPC

Three-ply bituminous felt damp proof course bedded in
cement and sand (1:3) mortar (measured net allow for
laps)

B 200mm Wide horizontal layer m 13

TIMBER DOORS

Wrot mahogany selected and kept clean

C 25mm Quadrant m 10

D 40x12mm Architrave m 10

E 150x50mm Frame with two labours m 5

45mm Thick Mohagony veneered Solid Cored Flush Door
Faced Both Sides and With 4mm Thick Hardwood Lipping
All Round:-

F Door size 900x2100mm high No 1

Ironmongery

Supply and fix the following ironmongery with screws to
match (Ref. is to Union Catalogue or other equal and
approved)

G 100mm brass butt hinges  with screws Pairs 2

K s h 
Section No. 6
EXTERNAL WORKS
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Copyright ProCosts Ltd
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A 2-Lever mortice lock complete with aluminium lever handles
No 1

B Rubber door stop fixed to concrete floor,or masonry walling
with and including 38mm rawl bolt No 1

Painting and Decorating

"Crown"Aluminium or other equal and approved wood
primer

C Back of wood frames over  100mm but not exceeding
200mm  girth m 5

Prepare and apply three coats hard gloss paint  on:-

D Surfaces not exceeding 100mm girth m 4

E Ditto over 100mm but not exceeding 200mm girth m 5

F Surfaces of timber doors m2 4

K s h 
Section No. 6
EXTERNAL WORKS
Bill No. 2
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Copyright ProCosts Ltd
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WINDOWS

Clay ware

A 150mmx15mm Weathered clay tile window cill pointed in
cement and sand (1:3) mortar m 2

B Cut and pin ends of window cills No 4

ALUMINIUM WINDOWS

Supply, assemble and fix the following purpose made
powder coated aluminium sliding windows including 6mm
thick clear glazing, complete with neccessary ironmongery,
bedding in waterproof cement mortar and pointing in
approved mastic externally to be executed by an approved
Sub-Contractor:-

NOTE

All aluminium windows and glazing to be executed complete
by an approved domestic sub-contractor

C Window size 1500x100mm high No 1

D Window size 600x600mm high No 1

EXTERNAL WALL FINISHES

15mm Cement and sand (1:3)render on stone or concrete
work to:-

E Masonry or concrete walls m2 11

Pointing to machine dressed masonry walling

F 10mm deep key pointing to stone walling m2 16

Painting and decorating

K s h 
Section No. 6
EXTERNAL WORKS
Bill No. 2
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Copyright ProCosts Ltd
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Prepare and apply two coats first grade emulsion paint to:-

A Rendered concrete or stone surfaces m2 11

K s h 
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ROOF

FLAT ROOF SLAB

Insitu concrete class 25/20, vibrated and reinforced as
described

A 150mm suspended slab m2 10

REINFORCEMENT

High tensile steel reinforcement to B.S. 4461 in structural
concrete work

B Assorted Reinforcement Bars kg 151

SAWN FORMWORK TO:-

C Soffits of suspended slab m2 10

D Edges of suspended slabs over 150mm but not exceeding
225mm high m 13

FINISHES

Screeds

Light weight roof screed comprising cement, sand and
pumice (1:3:7), finished with a 10mm layer of cement and
sand (1:4) topping , laid  on concrete and finished to
receive 3 layers roofing felt

E 75mm (Average) screed laid to falls and cross falls m2 10

F 75x50mm Internal angle fillet m 2

G Work around rain water outlets (Provisional) No 4

Waterproofing
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KNLS HQs. BURUBURU
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3 layer built-up bitumen roofing felt to B.S. 747, comprising
1st and 2nd layer weighing 32-1bs/12 square yards, and
3rd layer weighing 8-1bs/12 square yard or other equal and
approved on concrete surface

A Roofing on screed to falls m2 10

B Internal angle fillet m 2

C Dressing to rain water outlets (Provisional) No 4
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INTERNAL DIVISION

Load bearing machine cut stone walling jointed in cement
and sand (1:3) mortar

A 150mm Thick walling m2 5

Three- ply bituminous felt damp proof course bedded in
cement ans sand (1:3) mortar (measured nett allow for
laps):-

B 150mm Wide horizontal layer m 3

Internal Doors

TIMBER DOORS

Wrot cypress selected and kept clean

C 25mm Quadrant m 10

D 40x12mm Architrave m 10

E 150x50mm Frame with three labours m 5

45mm Thick  rebated solid Cored Flush Door 

F Door size 900mm wide x 2400mm high (D3) No 1

Ironmongery

Supply and fix the following ironmongery with screws to
match (Ref. is to Union Catalogue or other equal and
approved)

G 100mm Brass butt hinges with brass screws Pairs 2

H 2-Lever mortice lock complete with brass lever handles No 1

I Rubber door stop fixed to concrete floor,or masonry walling
with and including 38mm rawl bolt No 1
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Painting and Decorating

"DURACOAT"Aluminium or other equal and approved wood
primer

A Back of wood frames over  100mm but not exceeding
200mm  girth m 5

Prepare and spray paint three coats of approved paint as
described on:-

B Surfaces not exceeding  100mm girth m 4

C Ditto over 100mm not exceeding  200mm girth m 5

D General surfaces m2 4

FLOOR FINISHES

Insitu cement and sand (1:3) screeded beds, with  steel
trowelled finish , on concrete

E 32mm Thick screed finished to receive ceramic floor tiles m2 10

330x330x8mm thick coloured ceramic floor tiles available
from Saj Ceramics Ltd. or from other equal and approved
manufacturer bedded and pointed in matching cement and
sand mortar

F Floors m2 10

Wrot mahogany selected and kept clean

G 100x25mm Skirting with two labours,plugged m 19

Painting and Decorating
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"Crown"Aluminium or other equal and approved wood
primer

A Back of wood frames over  100mm but not exceeding
200mm  girth m 19

Prepare, sand and apply three coats "Crown" two-pack clear
polish to:-

B Surfaces over 100mm but not exceeding 200mm girth m 19
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INTERNAL WALL FINISHES

12mm (minimum) Two-coat lime plaster, with steel
trowelled finish, as described to:-

A Masonry or concrete walls m2 21

150x150x6mm thick white glazed wall tiles available from
Saj Ceramics Ltd. on and including cement and sand (1:4)
backing and pointing in white cement

B Walls m2 8

Painting and decorating

Prepare and apply three coats of Crown paint - Kenya Matt
vinyl emulsion or aimilar and approved paint to:-

C Plastered walls m2 33

CEILING AND SOFFITS

12mm (minimum) Two-coat lime plaster, with steel
trowelled finish, as described to:-

D Soffits of suspended slab m2 10

Painting and decorating

E Surface preparation (cleaning and sanding) to receive paint m2 10

Prepare and apply three coats of Crown paint - Kenya Matt
vinyl emulsion or aimilar and approved paint to:-

F Plastered soffits of suspended slabs m2 10

ELECTRICAL INSTALLATIONS
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(All Provisional)

A Provide a Prime Cost Sum of Kenya Shillings Twenty
Thousand (Kshs. 20,000) only for electrical Installations
including conduiting, wiring, fittings and Lighting Item

MECHANICAL INSTALLATIONS

(All Provisional)

B Provide a Prime Cost Sum of Kenya Shillings Twenty
Thousand (Kshs. 20,000) only for Sanitary fittings including
plumbing & drainage Item

Carried to Collection 6 K s h 
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Item Unit Quantity Rate Amount
No

BARRIER

(All Provisional)

A Provide a Prime Cost Sum of Kenya Shillings Fourty
thousand  only (Kshs. 40,000) for a manually operated
barrier Item

Carried to Collection 6 K s h 
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POWER HOUSE

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 27

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B Prepared wall surfaces m2 27

PLINTHS

C Allow for repainting plinth surface area in three coats
exterior quality emulsion paint m2 9

Carried to Collection 6 K s h 
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LANDSCAPED COURT

SURFACE PREPARATION

A Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 40

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B Prepared wall surfaces m2 40

Carried to Collection 6 K s h 
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ENTRANCE DRIVE WAY

ROAD WORKS

(ALL PROVISIONAL)

CONTRACTOR TO INCLUDE FOR LICENCING AND
APPROVALS WITH RELEVANT AUTHORITIES

BULK EXCAVATION, FILLING, ETC

A Excavate in black cotton soil starting from ground level and
not exceeding 1.50m deep to reduce levels m3 297

Disposal of excavated materials

B Remove surplus excavated materials from site m3 297

Fillings

C Imported hardcore filling material compacted to 100% BS
compaction in layers not exceeding 300mm thick m3 159

D 200mm approved murram sub-base laid to falls compacted
to 100% BS compaction to lines and levels m2 198

E Ditto but with 200mm thick handpacked stone base m2 198

F Grade, water well and compact surface of excavation or
filling to falls, cross falls and cambers to achieve 100% B.S
compaction m2 198

Finishes

Precast concrete road paving blocks to regular pattern as
''Bamburi Blox'' or other equal and approved laid to
manufactrurer's specifications on and including 40mm thick
sand bed

G 60mm Thick heavy duty paving blocks laid on and including
40mm thick sand bed to falls, crossfalls or sloping not
exceeding 15 degrees from horizontal m2 198
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KERBS

Precast concrete class 20 finished fair on all exposed
surfaces, bedded, jointed and pointed in cement and sand
(1:5) mortar

A 250x125mm kerb splayed in 1000mm lengths and channel
size 125x125mm high in similar lengths, all bedded, jointed
and pointed in cement and sand (1:4) mortar on and
including 150x500mm wide base with 100x200mm high
haunching to back of kerb (all in concrete 1:3:6 to 40mm
gauge) including all necessary excavation, backfilling,
disposal and formwork m 22

B Ditto but curved to any radius m 6

ROAD MARKING PAINT

C Prepare and apply two coats of epoxy or similar and
approved road marking paint to surfaces over 100 but not
exceeding 200mm girth m 21

D Ditto to kerbs 200mm to 300mm girth m 28
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Section No. 6

EXTERNAL WORKS

SECTION SUMMARY - EXTERNAL WORKS

Bill Page Amount
No No

1 -46-GATEHOUSE

2 -61-NEW GATEHOUSE

3 -62-BARRIER

4 -63-POWER HOUSE

5 -64-LANDSCAPED COURT

6 -66-ROAD WORKS
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Item Unit Quantity Rate Amount
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CONTINGENCIES

A Provide a provisional sum of Kshs. Three Hundred
Thousand (Kshs 300,000.00 ) only for contingencies to be
omitted or expended in whole or in part at the discretion of
the Project Manager Item 300,000 00

Carried to Final Summary K s h 
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FINAL SUMMARY

Section Page Amount
No No

1 -33-PRELIMINARIES

2 -38-MAIN LIBRARY BUILDING

3 -41-CONFERENCE AND CAFFETERIA BLOCK

4 -42-COMMERCIAL BLOCK

5 -45-ABLUTION BLOCK & CARETAKERS QUARTERS

6 -67-EXTERNAL WORKS

7 -68-CONTINGENCY

Add 16% VAT K s h 
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