PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Item Unit | Quantity Rate Amount
No

PARTICULAR PRELIMINARIES

PARTICULAR MATTERS

PARTIES
The Employer is:
Kenya National Library Services
P.O. Box 30573 - 00100
NAIROBI
The Quantity Surveyors shall be deemed to mean:
ProCosts Ltd
Project Managers & Quantity Surveyors

P.O. Box 12024 - 00100
NAIROBI
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

The site of the proposed works is in Buruburu,
approximately 10 KM from Nairobi City centre

The Contractor shall be deemed to have visited the site and
satisfied himself as to:-

a) The nature and position of the site

b) The amount of the rubbish or debris to be cleared
away before commencement

¢) The nature, current usage, proximity and size of
adjoining
property and building

d) The availability of land for the erection and

positioning of all

temporary structures, plant and materials necessary
for the

execution of the works.The contractor shall obtain
approval

from the relevant Local Authority in all matters
relating to

site access and erection of temporary structures
and must

ensure adherence to the requirements of these
authorities.

No claim will be allowed for travelling or other expenses
which may be incurred by the Contractor in visiting the site
or preparing the tender for the works.

SCOPE OF CONTRACT AND DESCRIPTION OF THE WORKS

The works under this contract comprises roof repairs;
external wall re-decoration; internal wall finishes
improvements; repairs to mechanical installations &
Extending the drive way;
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

TENDER DOCUMENTS

The tender documents consist of the following:

a) Signature page and notes

b) Instructions to tenderers

¢) Form of tender

d) Form of surety undertaking

e) Preliminaries

f) Specifications

g) Bills of quantities

h) Drawings upon which the BoQs are based
CONTRACT DOCUMENTS

The contract documents for use in the carrying out of works
shall be the following:

a) The agreement and conditions of contract for building
works
1999 edition

b). Contract drawings as listed in the appendix

c). Contract bills of quantities or schedule of rates as
applicable

d). Specifications as separately supplied or as contained
in the
contract bills
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

FORM OF CONTRACT

The Contractor will be required to enter into a contract with
the Employer under the terms of the Agreement and
Conditions of for Building Works 1999 edition
published by the Joint Building Council, Kenya, copies of
which may be inspected at the Quantity Surveyors office.

The Contractor's attention is called to the following clauses
of the conditions of Contract and additions and
amendments thereto, which shall be read as
incorporated herein and he shall allow any sums which
he considers necessary for the observance of such
conditions, together with sub clauses used in application.

Definitions - Clause No. 1

Articles of agreement - Clause No. 2

General obligations of the Employer - Clause No. 3
General obligations of the contractor - Clause No. 4
General obligations of the Architect - Clause No. 5

General obligations of the Quantity Surveyor -
Clause No. 6

Contract documents - Clause No. 7
NOTES

i) A list of drawings from which the contract bills have
been
prepared is appended ( see appendix "B")

ii) The Contractor is to take the necessary particulars for
ordering
these materials and work in progress on the building
and shall
not use the Bills of Quantities for this purpose
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Contract Bills and contract price - Clause No.8
NOTES

i) The contract bills have been prepared in accordance

with

the Standard Method of Measurement, of
Building works for

East Africa, Second Edition, Metric, 1987 Published
by the

Architectural Association of Kenya, Chapter of
Quantity

Surveyors which is available for inspection at the
offices of

the Quantity Surveyor.

i) Exceptions to the above standard Method of
Measurements:
Composite descriptions incorporating items which
would be
subject to separate measurement are deemed to take
precedence over the Standard Method of
measurement rules.

Contractors site agent and other staff - Clause No. 9
Clerk of works - Clause No. 10

Liability against injury to persons
and property - Clause No.11
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Insurance against injury to persons
and property - Clause No.12

NOTES

In addition to the conditions of the contract and the
requirement contained herein the contractor's all risk policy
shall cover the full value of the following and allow for all
costs thereof:-

i) The works and temporary works erected in
performance of
this contract.

i) The materials on site, plant and tools

iii) The cost and expense of removing debris of the

property
insured, destroyed or damaged by any peril insured.

iv) Professional fees (to be allowed at 15% of the
contract
sum)

v) Employer's liability (workman's compensation)

if) Third party (Public liability for an indemnity of not
less than
shs. 2,000,000 for any accident or series of
accidents arising
from the same event (unlimited in aggregate)

Should the contractor already hold annual insurances
covering the whole of his activities, and the indemnity
required under the existing policy/ies then further
insurances shall be effected and maintained to cover such
excess, the policies of insurances being suitably endorsed to
cover this project

The contractor shall ensure that all sub-contractors effect
and maintain such insurances as are necessary to cover
their liabilities in respect of injury to persons and property
and workman,s compensation.
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Insurance of the works (contractors liability) -
Clause No.13

Insurance of the works (Employer's liability) -
Clause No.14

Insurance of the works (works of alteration) -
Clause No.15

Performance bond - Clause no. 16

Compliance with regulations notices, etc.. - Clause
No. 17

i) The Contractor shall pay all charges and fees legally
demandable and shall idemnify the employer against
all
penalties incurred by reason by non-observance of
such
statutory obligations

i) The Contractor must also make himself fully

acquinted with

current ordinances and government polices and other

regulations regarding movement, security and control
of labour

camps ect. He must abide by the same and pay for
any extra

expenses in this connection.

iii) The Contractor shall allow for paying for, provide all
transport
necessary for, and pay all costs and charges in
connection with
the Occupation Certificate. Documentation required
for such
Certificate will be provided by the Architect.

Program of works - Clause No. 18

Access to the works - Clause No. 19
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Possesion of site and commencement of works -
Clause No. 20

Levelling and setting out - Clause No. 21
Architects instructions - Clause No. 22

Specifications of goods, materials and workmanship
- Clause No.23

Samples and tests - Clause No. 24

The contractor shall furnish at his own cost any samples of
materials and workmanship or any tests that may be called
for by the Architect for approval or rejection and for any
other samples or tests called for by the Architect unless
provided for herein.

Royalties and Patent Rights - Clause No. 25
Assignment - Clause No. 26

Should consent be given to assign any portion of the works
the contractor will in no way be relieved of his liabilities and
responsibilities

Sub-letting - Clause No. 27

Should consent be given to sub-let any portion of the works
the contractor will in no way be relieved of his liabilities and
responsibilities

Suspension of the works by the Architect - Clause
No. 28

Suspension of the works by the contractor - Clause
No. 29
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Variations - Clause No. 30

i) No claims in respect of payment of extra work at prices

in

excess of unit rates entered in the Bills of Quantities,
by

reason of varying conditions dissimilarity will be
recognized

unless notice is given in writting to the Architect prior
to the

performance of the work in question that such a claim
is to

be submitted. No claim will be recognized for
additional

payment in respect of any remaining work by reason
of any

part of the work by being omitted unless notice is
given in

writing to the Architect within seven days of the date of
the

order to omit such work that a claim is to be submitted
in

respect of such additional payment.

i) Where day work rates are allowed as a basis of

valuing work,

the daywork sheets submitted by the contractor shall
show

the name of the trade, category of the Employee
concerned

and the rates of pay. The day work sheets shall be

completed in details and submitted in duplicates.

Non compliance with this condition will tender the
day work

sheets invalid as far as they purport to be true
records of

cost.

iii) All work in this contract that is liable to
remeasurement has
been indicated as Provisional in these bills of
Quantities
and no excavation or foundation work or other so
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

described

shall be filled in or covered up until all measurements
needed

for the adjustment of variations under clause 11 of
the

conditions of contract have been made by the
Quantity

Surveyor.

iv) All items of measured work shall be priced in detail

and

tenders containing lump sums to cover trades or
groups of

work must be broken down to show the price of each
item

before they will be accepted. Lump sums to cover
several

items of preliminaries likewise shall be broken down if

so required.

v) No claim for loss of profit or otherwise shall be
allowed in
respect of work omitted in the BoQs and substituted
with
‘Take delivery and fix only’
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Nominated Sub-contractors - Clause No.31
NOTES

i) The contractor shall be responsible for giving all

necessary

directions to Nominated Sub-contractors, ascertaining
their

requirements, co-ordinating their work and arranging
for them

to be on site at the proper time for orderly progress of
the

works and for agreeing accurate dimensions in regard
to

setting out holes, chases, notching and the like. He
shall place

all orders with Nominated sub-contractors clearly on his
behalf

and shall not pledge the credit of the Employer either
directly

or indirectly. In no case shall the contractor be deemed
to be

the agent of the employer nor shall there be created
any privity

of contract as between Employer and the Nominated
sub-

contractor. The contractor must enter into a written
sub-

contract using an approved form and must deposit with
the

Architect signed copies thereof.

i) Nominated Sub-contractors shall be responsible for
(unless
mentioned under Special Attendance);

a) The cost of any necessary alterations to or re
erection of
the contractors's ordinary scaffolding which may be

required by them to carry out their work.
b) Special scaffolding
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

¢) Provision, erection and removal of workshops, shed

for the

storage of materials plant where the nature of the
materials

or plant are such that they may be damaged by
inclement

weather or other buildings for their employees,
workmen

and materials;

d) Provision of all necessary labour, plant, tools,
materials
and equipment, etc, necessary to carry out and
complete
their work

iii) When tendering for any works covered by prime cost
and
provisional sums the contractor shall be treated as
any other
Nominated Sub-contractors or supplier.
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Nominated Suppliers - Clause No.32

NOTES

i) The contractor shall be responsible for placing all orders

for

materials or goods with Nominated Suppliers clearly
on his

behalf and shall not pledge the credit of the employer
either

directly or indirectly. He shall arrange for the delivery
of all

materials or goods at the proper time for the orderly
progress

of the works

il) The contractor shall take delivery anywhere in Nairobi
of all
materials or goods supplied by the Nominated
Suppliers and
shall sign a receipt as having received them in good
order and
condition.

iii) He shall offload, transport to site, unload, hoist,

provide safe

storage and thereafter be responsible for any loss or
damage

or replacement or any such lost or damaged articles
at his

own expenses and shall return empty cases if so
required.

iii) Provision is made herein following each appropriate
P.C. Sum
for the cost of the foregoing services against items
reading
"Take Delivery and Fix only"

iv) All payments by the contractor for materials or goods
supplied must be in full and shall be paid within 30
days of
the end of the month during which delivery is made
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Work by other persons engaged by the employer -
Clause No.33

Payments - Clause No.34
NOTES

i) In the event that the contractor fails to pay Nominated

Sub-

contractors and Suppliers the amount included in a
certificate,

the Architect may recommend direct payment of such
amount by

the employer to the sub-contractors and deduct such
amounts

from subsequent certificates

Fluctuations - Clause No.35

NOTES
i) This is deemed to be a fixed price contract
ii) Clause 35.2 - 35.8 shall be deleted

iii) The contractor shall be deemed to have made an
allowance for any possible future price increases as
no claims arising from such increases will be

entertained.

Extension of time - Clause No0.36
NOTES

i) The contractor shall order all materials to be obtained
from
overseas immediately upon signing the contract and
shall
also order materials to be obtained from local sources
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

as
early as necessary to ensure that such materials are on
site
when required for the works

if) However, before placing any order the contractor must

obtain confirmation in writing from the Architect, that
the

materials specified are required for the works and
have not

been varied in anyway in the light of altered
requirement or

planning.

ii) A claim for extension of time under (i) above or any

other will

not be considered unless substantial proof is
submitted that

every endeavour has been made by the contractor to
avoid

such delay. As soon as any delay becomes apparent
the

Architect must be notified in writing

Loss and Expenses caused by disturbances
of regular progress of the works - Clause No0.37

Termination of the contract by the Employer -
Clause No.38

Termination of the contract by Contractor -
Clause No.39

Termination of the contract by either party -
Clause No.40

Practical completion and defects liability - Clause
No.41
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Sectional Completion - Clause No.42
Damages for delays in Completion - Clause No0.43

Antiquities and other objects of value - Clause
No.44

Settlement of disputes - Clause No.45

Carried to Collection 1
Section No. 1
PRELIMINARIES
Bill No. 1
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Item
No

GENERAL PRELIMINARIES

GENERAL MATTERS

SUFFICIENY OF TENDER

The contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his
tender for the works and of the rates and prices stated in
the priced Bills of Quantities. Rates and prices quoted shall
cover all his obligations under the contract and all matters
and things necessary for the proper completion and
maintenance of the works.

DEFINITIONS AND ABBREVIATIONS

Abbreviations used in the Bills of Quantities shall be
interpreted as follows:-

"Approved" shall mean: approved by the
Architect
"as described" shall mean: as described in the
Section

No. 3 (
Specifications)
"as directed" shall mean: as directed by the
Designer
"B.S." shall mean: the current British
Standard

Specifications published by

the British
Standards

Institution, 2
Park Street,

London, W.I,
England
KBS shall mean: The Kenya Bureau

of Standards
Specification

Section No. 1
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

DEFINITIONS AND ABBREVIATIONS (cont'd)

"KG" shall mean:
"No" shall mean:
"M" shall mean:
"M2" shall mean:
"M3" shall mean:
"Ditto" shall mean:

the preceding
except as

the section in
occurs in brackets it
the whole of the
description which
within the

brackets.

M/S shall mean:

separately

"B.M.S" shall mean:
measured

Section No. 1
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Bill No. 2

GENERAL PRELIMINARIES
Copyright ProCosts Ltd

Kilogrammes
Number
Linear Metres
Square Metres
Cubic Metres
the whole of
description
qualified in
which it
shall mean
preceding
is contained

appropriate

Measured

Both sides

separately

-18-

Iltem

Ksh

Ksh




PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

SITE LEVELS

Before commencing work the Contractor must arrange for
and agree with the Architect, Engineer and Quantity
Surveyor the existing site levels and similarly establish and
agree on a bench mark.

SETTING OUT

The contractor shall set out works in accordance with the
dimensions and levels shown on the drawings and shall be
responsible of the correctness of all dimensions and levels
set out by him and he will be required to ammend all errors
arising from inaccurate setting out at his own cost and
expenses. In the event of any error or discrepancy in the
dimensions or levels marked on the drawings being
discovered, such errors or discrepancies must be reported
by the contractor to the architect for his immediate
attention.

No work shall be commenced by the contractor until he has
received written instructions from the Architect to adjust
such discrepancies which may be proved, upon receipt of
such instructions and no claim for extra expenses or relief
from the provisions of Clause 5 of the Conditions of the
Contract , any discrepancy or error in the dimensions or
levels shown on the drawings may be made thereafter.

SAMPLES

The contractor shall furnish at the earliest possible
opportunity before work commences and at his own cost
any samples of materials or workmanship that may be
called for by the Architect for his approval or rejection until
such samples are approved to be the minimum standard for
the work to which they apply
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

EXISTING PROPERTY

The contractor shall take every precaution to avoid damage
to all existing property including boundary wall, carpark,
roads, cables, drains and other services and he will be held
responsible for all damages hereto arising from the
execution of his contract and he shall make good all such
damages when directed at his own expense.

EXISTING SERVICES

Prior to commencement of any work the contractor is to
ascertain from the relevant Authorities the exact position,
depth and level of all existing electric cables, water pipes
and all other services in the area and he shall make
whatever provisions may be required by the authorities
concerned for the support and protection of such services.
Any damage or disturbances caused to any service shall be
reported immediately to the Architect and the relevant
Authority and shall be made good to their satisfaction at the
contractor's expense.

MATERIALS, TOOLS, PLANT AND SCAFFOLDINGS

Section No. 1
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

All materials and workmanship used in the execution of the
works shall be of the best quality and description. Any
materials for the works condemned by the Architect shall
immediately be removed from the site at the Contractor's
expense.

The contractor shall be responsible for the provision of all
materials, scaffolding, tools, plant, transport and workmen
required for the works except in so far as may be stated
otherwise herein and he shall allow for the provision of the
foregoing except for such items specifically and only
required for the use of Nominated Sub-contractors as
described herein.

No timber used for scaffolding, formwork or similar purpose
shall be used afterwards in the permanent works.

All such plant, tools and scaffolding shall comply with all
regulations whether general or local in force throughout the
period of the contract and shall be required as may be
necessary to comply with any amendments in or additions
to such regulations

LOCAL REGULATIONS AND BY-LAWS

The contractor is to comply with all local regulations and
by-laws of the Local Authority including serving notices and
paying of fees.

In addition to complying with the Factories act (Cap 514 )
and the Factories Amendment act ( 1990 ), the contractor
shall comply in all aspects with the above mentioned rules.
The contractor will be held responsible for serving on the
chief inspector of factories a written notice not later than
seven days after the beginning of the building operations
included in this contract stating the particulars required.
The above rules are published in the Legal Notice 1179 of
June 11 1978 and kenya gazette supplement No. 18 (
Legislative Supplement No. 13 ) dated 5th April 1984
respectively
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

SUPERVISION

The said works shall be executed under the direction and to
the entire satisfaction of the Architect and clerk of works
who shall have the Architect's specifically delegated
authority and shall at all times have access to the works, to
the yards and workshops of the contractor or other places
where goods are being prepared for the building

TRANSPORT TO AND FROM THE SITE

The contractor shall include in his prices for the transport of
materials, workmen etc to and from the site of the
proposed works at such hours and by such routes as are
permitted by the Authorities.

All unit rates for local or imported goods are to include
freight, insurance, handling and delivery costs to the project
site together with import duties, sale tax, port charges etc
and all other charges of whatever nature.

FAIR WAGES
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

The contractor shall pay rates of wages and observe hours
and conditions of labour not less favourable than the
minimum conditions of employment applicable in the district
in which the work is carried out. The relevant notice must
be posted up and kept posted upon the site where it can be
conveniently read by the employees concerned in languages
they can understand.

The contractor is to comply with the Regulations of Wages
and Conditions of Employment Act, Building and
Construction Industry wages Council and is to be
responsible for compliance of the sub-contractors employed
in the execution of the contract.If required he is to notify
the Architect of the names and addresses of all such
sub-contractors. Any Contractor or Sub-contarctorsnot
complying will not be permitted to tender for other work for
such a period as the Architect may determine

Should a claim be made to the Architect alleging the
Contractor's default in payment of Fair Wages to any
workman employed on the contract and if proof thereof
satisfactory to the Architect, may failing payment by the
contractor, pay the claim out of any monies due or which
may become due to the contractor under this contract.

The Contractor is to furnish to the Architect, if called upon
to do so, such particulars of the rates of wages, hours and
conditions of labour referred to above as the Architect may
direct

PUBLIC, PRIVATE ROADS AND PAVEMENTS ETC

The contractor will be required to make good at his own
expense any damages he may cause to the present
approach road surfaces during the period of the works
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

POLICE REGULATIONS

The contractor is to allow for complying with all
Government Acts, orders or regulations in connection with
employment of labour and other matters related to the
execution of the works.

the contractor must acquit himself duly with current acts
and regulations, including police regulations regarding the
movement, housing, security and control of labour, labour
camps, passes for transport, etc..

Particular attention is drawn to the Rules published in Legal
Notice 179 dated 2nd june 1978 ( Building Operations and
work of Engineering construction )

AREA TO BE OCCUPIED BY CONTRACTOR

The area of the site which may be occupied by the
contractor for use as storage and for the purpose of
erecting workshops etc shall be defined on the site by the
Architect

PROGRESS SCHEDULE

Section No. 1
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PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Immediately after signing the contract the contractor is to
prepare a Time progress Chart showing the time and order
in which he proposes to carry out the works within the total
construction time stated in the contract. The chart will show
in detail the construction time and order in which each
section of the work is to be carried out and be sub-divided
into trades and tasks. If the contractor proposes sectional
completion of the project he must plan this in detail
including access roads, and services and this shall be
reflected on the chart

Upon the letting of the sub-contractors work the contractor
is to incorporate times and details of each separate
sub-contractor work which information is to be agreed by
the sub-contractor and the chart will be so designed to
accommodate this infantine.

At the end of each week the contractor is to mark on the
chart in a different colour the actual time taken to complete
the respective stages and sections of the work. The
contractor shall obtain the Architect's approval on the chart
and then shall supply copies to the Architect and Quantity
Surveyor

If at any time it should appear to the Architect that the
actual progress of the works does not conform to the
approved programme progress schedule the contractor shall
produce at the request of the Architect a revised
programme showing the modifications and accelerations to
the approved programme necessary to ensure completion
of the works within the agreed contract period.

The submission of and approval by the Architect of such
revisions and accelerations shall not entitle the Contractor
to any extra payment or extension of time and shall not
relieve the contractor of any duties or obligations or
responsibilities under the contract

Section No. 1
PRELIMINARIES

Bill No. 2

GENERAL PRELIMINARIES
Copyright ProCosts Ltd
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OVERTIME

The contractor shall be responsible for any extra costs for
overtime working he considers will be necessary in order to
complete the works within the contract period or time for
completion apart from overtime working which may be
authorised by the Architect

If overtime is worked out in accordance with a written
instruction issued by the Architect the contractor will be
reimbursed in respect of such overtime to the unproductive
time payable over and above the basic hourly rates as laid
down by the Regulation of wages and Conditions of
employment Act, Building and Construction Industry Wages
Council and excluding any bonuses, profits and overheads.

WATER

The contractor shall provide at his own risk and cost all
water for use in connection with the works including the
work of sub-contractors make arrangements with the local
authority for the installation of a seperate meter for all
water used by him throughout the contract and pay all
costs and fees in connection therewith. He shall also
provide temporary storage tanks and tubing etc as he may
consider necessary and clear away at completion.

All water shall be fresh, clean and pure, free from earthly
vegetable or organic matter, acid or alkaline substance in
solution or suspension.

CONCRETE TEST

Note: The contractor must allow in his rates all costs in
connection with the making of cubes, curing, transport,
crushing by an approved testing Authority and obtaining
the test certificate

Section No. 1
PRELIMINARIES

Bill No. 2

GENERAL PRELIMINARIES
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SIGN BOARD

The Contractor shall provide and erect where directed and
maintain during the whole period of the building operation
and remove at completion, one approved temporary
notice board to the Architect's standard design giving a
brief description of the works and showing the names of
the employer and the consultants, with sufficient space to
append the names of the sub-contractors and suppliers
when known. The lettering concerning the Architect,
Quantity Surveyor and Engineer is not to be more than
50mm high.

PRIME COST SUMS

i) The words "Prime Cost" (or the initials "P.C") appearing
in

the contract documents shall mean net costs exclusive
of

any trade, cash or other discount what soever but
inclusive

of the costs of the packing, carriage and delivery.

Such costs shall be the same due to the sub-contract

or supplier after adjustments where applicable in
respect of

measurements of rates.

ii) Any increase or decrease in the prime costs sums

resulting

from the adjustments and properly paid by the
contractor

shall be added or deducted from the contract sum
in the

final account. In substantiation the contractor will
require

to produce to the Quantity Surveyor all quotations,

invoices and receipted accounts as shall be
necessary to

show the details of the sums actually paid.

iii) Any sum added by the contractor in these Bills of
Quantities
in respect of profits upon any prime costs will be

Section No. 1
PRELIMINARIES

Bill No. 2

GENERAL PRELIMINARIES
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deducted

at the final settlement of accounts and the sum will
be

added to the amount of which will bear the same
proportion

to the sum added as the net amount properly
expended to

the original P.C sum.

NOMINATED SUB-CONTRACTORS

The contractor shall accept responsibility for providing the
following services for nominated sub-contractors.

i) GENERAL ATTENDANCE: The following services are
described as "allow for general attendance"

a) Use for the purpose of the sub-contract works of

any

scaffoding belonging to or provided by the
contractor

while it remains so erected upon site, provided that
no

warranty or other liability on the part of the
contractor or

of his other sub-contractors shall be created or
implied in

regard to the fitness, condition or suitability of the
said

scaffolding

b) Provision of water, lighting, watching and
attendance
for the purpose of the sub-contract works.

c) Use of sanitary accommodation, mess rooms and
welfare facilities.

d) Provision of space for erecting of offices or stores
or
space for storage of plant and materials.

Section No. 1
PRELIMINARIES

Bill No. 2

GENERAL PRELIMINARIES
Copyright ProCosts Ltd
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i) SPECIAL ATTENDANCE:

The following services are stated under a seperate
item and

where described under the following headings shall
mean:

a) Taking delivery including the provision of unskilled

labour

necessary to attend upon the sub-contractors
workmen for

the purpose of unloading plants and materials
when

received upon the site and placing in position
within the

sub-contractor's storage space or store.

b) Hoisting including the provision of unskilled labour

and

the use of any contractors standing scaffoding and
plant

for the purpose of assisting the sub-contractors
workmen

in hoisting the sub-contractors plant and
materials to the

various levels but not placing in its final position.

¢) Providing power including the provision of power
during
the course of the works and during the period of
commissioning and training.

Section No. 1
PRELIMINARIES

Bill No. 2

GENERAL PRELIMINARIES
Copyright ProCosts Ltd
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NOMINATED SUPPLIERS

The contractor shall take delivery anywhere in Nairobi of all
materials or goods supplied by the Nominated suppliers and
shall sign a receipt as having received them in good order
and condition. He shall offload, transport to site, unload,
hoist, provide safe storage and thereafter be responsible for
any loss or damage or replacement of any such lost or
damaged articles at his own expense and shall return case
if so required.

Provision is made herein following each appropriate P.C
sums for the costs of the foregoing services against items
reading "take delivery of and fix only"

PROTECTION OF THE WORK

The Contractor shall cover up and protect all finished work
liable to damage including provision of temporary roof,
gutters, drains etc until the completion of the works.

In the event of any damages occuring to the works,
materials, sewers, drains, gullies, paths or other works on
site in temporary possession of the contractor for the
purpose of this contract either from weather, want of
proper protection, defects, or insufficiency of the works or
any other causes or whatsoever during the progress of the
works, the contractor shall be responsible and without extra
charge, make good all damage and pay all costs which may
be levied.

DUST PROTECTION

Special Protective measures against dust and paint
including but not limited to scaffolds

Section No. 1
PRELIMINARIES

Bill No. 2

GENERAL PRELIMINARIES
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PREVENTION OF NUISANCE

The works and such sections of the site necessary
thereafter shall be under the entire care and control of the
contractor during the whole period of the contract and shall
take all possible precautions to prevent any nuisance,
inconvenience or injury to the holder or occupiers of the
existing or surrounding properties and to the public
generally, and shall at all times keep all paths and roads
affected by the works in a safe and clear state, and shall
use proper precautions to ensure the safety of all wheeled
traffic and pedestrians.

REMOVAL OF PLANT AND RUBBISH ETC

The Contractor shall upon completion of the works remove
and clear away all temporary buildings, plant, rubbish and
unused materials, and shall leave the whole of the site of
the works in a clean and tidy state to the satisfaction of the
Architect. He shall also remove all rubbish and dirt from the
site at weekly intervals or as directed by the Architect.

Particular care shall be taken in leaving windows, floors and
fittings clean and the removal of all paint and cement stains
therefrom.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237
of October 1971 which requires payment by the Contractor
for a training levy on all contracts of more than Kshs.
50,000/= in value and the contractor shall allow in the
preliminaries of this contract (basic rates column) for all
costs arising or resulting therefrom.

Section No. 1
PRELIMINARIES

Bill No. 2
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VALUE ADDED TAX (V.A.T.)

The Contractor's attention is drawn to V.A.T PUBLIC
NOTICE NO. 6 of 5th August, 1993 regarding the Finance
Bill 1993 which expanded the V.A.T base to cover
construction services amongst other items. The Contractor
shall familiarise himself with the said notice and allow in all
his Bills of Quantities rates (Excluding P.C and Provisional
Sums) for the net tax. (i.e less input tax where applicable)
as required by law.

Please note that allowing a lump sum tax either in
preliminaries or in summary page shall not be acceptable.

Any additional information and assistance concerning the
application of the said notice should be directed to the
office of the Commissioner of Value Added Tax

COPYRIGHT

The copyright of these documents is vested in PROCOSTS
LTD. No part of this document may be reproduced in any
form or by any means without their prior permission.

Carried to Collection 1
Section No. 1
PRELIMINARIES
Bill No. 2
GENERAL PRELIMINARIES
Copyright ProCosts Ltd
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Section No. 1

PRELIMINARIES

SECTION SUMMARY - PRELIMINARIES

Bill Page Amount
No No

1 | PARTICULAR PRELIMINARIES -16-

2 | GENERAL PRELIMINARIES -32-

Carried to Final Summary Ksh
Section No. 1
PRELIMINARIES
Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

MAIN LIBRARY BLOCK

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A | Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 2,587

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B | Prepared wall surfaces m2 2,587
PLINTHS
C | Allow for re-painting plinth surfaces in three coats exterior

quality emulsion paint
m2 104

Carried to Collection 2 Ksh
Section No. 2

MAIN LIBRARY BUILDING
Bill No. 1

EXTERNAL FINISHES
Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

MAIN LIBRARY BLOCK

INTERNAL WALL FINISHES

Painting and decorating

A | Surface preparation (cleaning and sanding) to receive paint m2 1,734

Prepare and apply TWO coats of Crown paint - Kenya Matt
vinyl emulsion or aimilar and approved paint to:-

B | Plastered wall and concrete surfaces m2 6,938

Carried to Collection 2 Ksh
Section No. 2
MAIN LIBRARY BUILDING
Bill No. 2
INTERNAL WALL & CEILING FINISHES
Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

RAILINGS & BALUSTRADING

Painting and decorating

Prepare surface and apply two coat gloss paint on metal

work
A | General surfaces of metal railings to Ramp m2 53
B | Ditto but grilles and balustrading to staircase m2 214
C | ditto but grills to Void Area m2 180

Carried to Collection 2 Ksh
Section No. 2

MAIN LIBRARY BUILDING
Bill No. 3

RAILINGS & BALUSTRADING
Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

MAIN LIBRARY BUILDING

MECHANICAL INSTALLATIONS

SANITARY FITTINGS

NEW WORKS

A | Supply and fix approved angle valves complete with
necessary accessories No 10

B | Supply and fix WC covers as per Armitage Shanks to match
existing in quality and colour No 1

C | Supply and fix approved soap dispensers No 10

D | Supply and fix WHB taps as per Armitage Shanks to match
existing in quality and colour No 10

E | Supply and fix urinal flushers as per Armitage Shanks to
match existing in quality and colour No 10

INTERNAL PLUMBING

REPAIRS

F | Allow a provisional sum of Kshs. 50000/ = for checking
leakages, necessary repairs and protecting internal
plumbing to be valued and measured by the Quantity
Surveyor on completion

Item 50,000 |00

Carried to Collection 2 Ksh
Section No. 2

MAIN LIBRARY BUILDING

Bill No. 4

MECHANICAL INSTALLATIONS
Copyright ProCosts Ltd
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Bill
No

Section No. 2

MAIN LIBRARY BUILDING

SECTION SUMMARY - MAIN LIBRARY BUILDING

EXTERNAL FINISHES
INTERNAL WALL & CEILING FINISHES
RAILINGS & BALUSTRADING

MECHANICAL INSTALLATIONS

Carried to Final Summary
Section No. 2
MAIN LIBRARY BUILDING
Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

CONFERENCE & CAFETERIA BLOCK

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A | Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 98

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B | Prepared wall surfaces m2 197
PLINTHS
C | Allow for repainting plinth surface in three coats exterior

quality emulsion paint.
m2 18

Carried to Collection 3 Ksh
Section No. 3

CONFERENCE AND CAFFETERIA BLOCK
Bill No. 1

EXTERNAL FINISHES

Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No
CONFERENCE ROOM
INTERNAL WALL FINISHES
Painting and decorating
A | Surface preparation (cleaning and sanding) to receive paint m2 268
Prepare and apply THREE coats of Crown paint - Kenya
Matt vinyl emulsion or aimilar and approved paint to:-
B | Plastered wall and concrete surfaces m2 536
Carried to Collection 3 Ksh
Section No. 3
CONFERENCE AND CAFFETERIA BLOCK
Bill No. 2
INTERNAL WALL FINISHES
Copyright ProCosts Ltd
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Bill
No

Section No. 3

CONFERENCE AND CAFFETERIA BLOCK

SECTION SUMMARY - CONFERENCE AND CAFFETERIA

BLOCK

EXTERNAL FINISHES

INTERNAL WALL FINISHES

Section No. 3

Carried to Final Summary

CONFERENCE AND CAFFETERIA BLOCK

Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

COMMERCIAL BLOCK

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A | Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 318

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B | Prepared wall surfaces m2 635
PLINTHS
C | Allow for repainting plinth surface in three coats exterior

quality emulsion paint
m2 63

Carried to Final Summary Ksh
Section No. 4

COMMERCIAL BLOCK

Bill No. 1

EXTERNAL FINISHES
Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

ABLUTION BLOCK & CARETAKERS
QUARTERS

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A | Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 35

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B | Prepared wall surfaces m2 35
PLINTHS
C | Allow for repainting plinth surface in three coats exterior

quality emulsion paint
m2 7

Carried to Collection 5 Ksh
Section No. 5
ABLUTION BLOCK & CARETAKERS QUARTERS
Bill No. 1
EXTERNAL FINISHES
Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

ABLUTION BLOCK & CARETAKERS QUARTERS

INTERNAL WALL FINISHES

Painting and decorating

A | Surface preparation (cleaning and sanding) to receive paint m2 233

Prepare and apply TWO coats of Crown paint - Kenya Matt
vinyl emulsion or aimilar and approved paint to:-

B | Plastered wall and concrete surfaces m2 233

Carried to Collection 5 Ksh
Section No. 5
ABLUTION BLOCK & CARETAKERS QUARTERS
Bill No. 2
INTERNAL FINISHES
Copyright ProCosts Ltd

-44-



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Section No. 5
ABLUTION BLOCK & CARETAKERS QUARTERS
SECTION SUMMARY - ABLUTION BLOCK & CARETAKERS QUARTERS
Bill Page Amount
No No
1 | EXTERNAL FINISHES “A3- M.
2 | INTERNAL FINISHES e R A
Carried to Final Summary Ksh
Section No. 5
ABLUTION BLOCK & CARETAKERS QUARTERS
Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

GATE HOUSE

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A | Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 27

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B | Prepared wall surfaces m2 27

INTERNAL WALL FINISH

SURFACE PREPARATION

C | Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 60

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

D | Prepared wall surfaces m2 60
PLINTHS

E | Allow for repainting plinth surface in three coats exterior
quality emulsion paint m2 6

Carried to Collection 6 Ksh
Section No. 6

EXTERNAL WORKS

Bill No. 1

GATEHOUSE

Copyright ProCosts Ltd
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Item Unit | Quantity Rate Amount
No

GATE HOUSE

(ALL PROVISIONAL)

FOUNDATIONS

(ALL PROVISIONAL)

VEGETABLE TOP SOIL

A | Excavate average 200mm deep to remove vegetable top
soil and cart away from site m2 10

EXCAVATION

Mass excavation to remove black cotton soil:-

B | Excavate 0.00-1.50m deep starting from stripped ground
level m3 15

Excavate 0.00-1.50m deep starting from reduced level to

receive :-
C | Foundation trenches m3 2
D | Extra over excavations for excavating in soft rock m3 2

E | Allow for keeping excavations free of water and mud by
pumping, bailing or other approved means Item

F | Allow for maintaining and supporting sides of excavations
and for keeping the same free from fallen materials Item

Disposal of excavated materials

G | Load and cart away surplus material from excavations
and/or stock piles on site to a dumping site situated
approximately 20km from the building site m3 17

Approved imported fill

H | Approved murrum infill base watered and compacted m3 5

Ksh
Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd
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Hardcore filling
50mm Thick quarry dust blinding to surfaces of hardcore

Soil poisoning

Anti- termite treatment

Chemical anti-termite treatment executed complete by an
approved specialist under a ten (10) year quarantee to
surfaces of blinded hardcore

Damp proof membrane

1000 gauge polythene or other equal and approved damp
proof membrane laid under surface bed with 300mm side
and end laps (measured nett- allow for laps)

Unreinforced concrete

Plain concrete class 15

50mm Thick surface blinding under footings

Reinforced concrete

Insitu concrete class 25/20, vibrated and reinforced as
described, in:-

Strip foundations
Reinforcement

High tensile steel reinforcement to B.S. 4461 in structural
concrete work

Assorted Reinforcement bars
Formwork

Vertical sides of strip foundation

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd
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Load bearing natural stone walling,chisel dressed on both

sides and jointed in cement and sand (1:3) mortar

200mm Thick wall in foundations

Cement and sand (1:3)render on stone or concrete work

15mm Render to walls

Prepare and apply two coats black bituminous paint to:-

Rendered concrete or stone surfaces

Painting and decorating

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd
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GROUND FLOOR CONSTRUCTION

REINFORCED CONCRETE

Insitu concrete class 25/20, vibrated and reinforced as
described, in:-

150mm thick floor slab
Reinforcement
Mesh fabric reinforcement to B.S. 4483 and setting in

concrete with 300mm side and end laps (measured
nett-allow for laps)

Fabric mesh No. A142 in floor bed

Sawn formwork to

Edges of floor slab over 75mm but not exceeding 150mm
high

STRUCTURAL FRAME

Reinforced concrete

Insitu concrete class 25/20, vibrated and reinforced as
described, in:-

Ring beam
Reinforcement

High tensile steel reinforcement to B.S. 4461 in structural
concrete work

Assorted Reinforcement Bars

Sawn formwork to

Sides and soffits of beams

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd
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EXTERNA FACADE

WALLING

Machine cut load bearing stone walling jointed in cement
and sand (1:3) mortar

200mm Thick walling
DPC

Three-ply bituminous felt damp proof course bedded in
cement and sand (1:3) mortar (measured net allow for

laps)

200mm Wide horizontal layer

TIMBER DOORS

Wrot mahogany selected and kept clean

25mm Quadrant
40x12mm Architrave
150x50mm Frame with two labours

45mm Thick Mohagony veneered Solid Cored Flush Door
Faced Both Sides and With 4mm Thick Hardwood Lipping

All Round:-
Door size 900x2100mm high

Ironmongery

Supply and fix the following ironmongery with screws to
match (Ref. is to Union Catalogue or other equal and

approved)

100mm brass butt hinges with screws

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd
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2-Lever mortice lock complete with aluminium lever handles

Rubber door stop fixed to concrete floor,or masonry walling
with and including 38mm rawl bolt

Painting and Decorating

"Crown"Aluminium or other equal and approved wood
primer

Back of wood frames over 100mm but not exceeding
200mm girth

Prepare and apply three coats hard gloss paint on:-

Surfaces not exceeding 100mm girth
Ditto over 100mm but not exceeding 200mm girth

Surfaces of timber doors

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd
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WINDOWS

Clay ware

150mmx15mm Weathered clay tile window cill pointed in
cement and sand (1:3) mortar

Cut and pin ends of window cills

ALUMINIUM WINDOWS

Supply, assemble and fix the following purpose made
powder coated aluminium sliding windows including 6mm
thick clear glazing, complete with neccessary ironmongery,
bedding in waterproof cement mortar and pointing in
approved mastic externally to be executed by an approved
Sub-Contractor:-

NOTE

All aluminium windows and glazing to be executed complete

by an approved domestic sub-contractor

Window size 1500x100mm high
Window size 600x600mm high

EXTERNAL WALL FINISHES

15mm Cement and sand (1:3)render on stone or concrete
work to:-

Masonry or concrete walls

Pointing to machine dressed masonry walling

10mm deep key pointing to stone walling

Painting and decorating

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd
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Ksh

Prepare and apply two coats first grade emulsion paint to:-

Rendered concrete or stone surfaces m2 11

Ksh
Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd
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ROOF

FLAT ROOF SLAB

Insitu concrete class 25/20, vibrated and reinforced as
described

150mm suspended slab

REINFORCEMENT

High tensile steel reinforcement to B.S. 4461 in structural
concrete work

Assorted Reinforcement Bars

SAWN FORMWORK TO:-

Soffits of suspended slab

Edges of suspended slabs over 150mm but not exceeding
225mm high

FINISHES
Screeds

Light weight roof screed comprising cement, sand and
pumice (1:3:7), finished with a 10mm layer of cement and

sand (1:4) topping , laid on concrete and finished to
receive 3 layers roofing felt

75mm (Average) screed laid to falls and cross falls
75x50mm Internal angle fillet
Work around rain water outlets (Provisional)

Waterproofing

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd
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3 layer built-up bitumen roofing felt to B.S. 747, comprising
1st and 2nd layer weighing 32-1bs/12 square yards, and
3rd layer weighing 8-1bs/12 square yard or other equal and

approved on concrete surface

Roofing on screed to falls
Internal angle fillet

Dressing to rain water outlets (Provisional)

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd

-56-

m2

No

10

Ksh

Ksh




PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

INTERNAL DIVISION

Load bearing machine cut stone walling jointed in cement
and sand (1:3) mortar

150mm Thick walling

Three- ply bituminous felt damp proof course bedded in
cement ans sand (1:3) mortar (measured nett allow for

laps):-

150mm Wide horizontal layer

Internal Doors
TIMBER DOORS

Wrot cypress selected and kept clean

25mm Quadrant
40x12mm Architrave
150x50mm Frame with three labours

45mm Thick rebated solid Cored Flush Door

Door size 900mm wide x 2400mm high (D3)

Ironmongery

Supply and fix the following ironmongery with screws to
match (Ref. is to Union Catalogue or other equal and

approved)

100mm Brass butt hinges with brass screws

2-Lever mortice lock complete with brass lever handles

Rubber door stop fixed to concrete floor,or masonry walling
with and including 38mm rawl bolt

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd

-57-

m2

No

Pairs

No

No

10

10

Ksh

Ksh




PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Painting and Decorating

"DURACOAT"Aluminium or other equal and approved wood

primer

Back of wood frames over 100mm but not exceeding
200mm girth

Prepare and spray paint three coats of approved paint as
described on:-

Surfaces not exceeding 100mm girth
Ditto over 100mm not exceeding 200mm girth
General surfaces

FLOOR FINISHES

Insitu cement and sand (1:3) screeded beds, with steel
trowelled finish , on concrete

32mm Thick screed finished to receive ceramic floor tiles

330x330x8mm thick coloured ceramic floor tiles available
from Saj Ceramics Ltd. or from other equal and approved
manufacturer bedded and pointed in matching cement and
sand mortar

Floors

Wrot mahogany selected and kept clean

100x25mm Skirting with two labours,plugged

Painting and Decorating

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd

-58-

m2

m2

m2

10

10

19

Ksh

Ksh




PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

"Crown"Aluminium or other equal and approved wood
primer

Back of wood frames over 100mm but not exceeding
200mm girth

Prepare, sand and apply three coats "Crown" two-pack clear
polish to:-

Surfaces over 100mm but not exceeding 200mm girth

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd

-59-

19

19

Ksh

Ksh




PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

INTERNAL WALL FINISHES

12mm (minimum) Two-coat lime plaster, with steel
trowelled finish, as described to:-

Masonry or concrete walls

150x150x6mm thick white glazed wall tiles available from
Saj Ceramics Ltd. on and including cement and sand (1:4)
backing and pointing in white cement

Walls

Painting and decorating

Prepare and apply three coats of Crown paint - Kenya Matt
vinyl emulsion or aimilar and approved paint to:-

Plastered walls

CEILING AND SOFFITS

12mm (minimum) Two-coat lime plaster, with steel
trowelled finish, as described to:-

Soffits of suspended slab

Painting and decorating

Surface preparation (cleaning and sanding) to receive paint

Prepare and apply three coats of Crown paint - Kenya Matt
vinyl emulsion or aimilar and approved paint to:-

Plastered soffits of suspended slabs

ELECTRICAL INSTALLATIONS

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd

-60-

m2

m2

m2

m2

m2

m2

21

33

10

10

10

Ksh

Ksh




PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Ksh

(All Provisional)

Provide a Prime Cost Sum of Kenya Shillings Twenty

Thousand (Kshs. 20,000) only for electrical Installations

including conduiting, wiring, fittings and Lighting Item
MECHANICAL INSTALLATIONS

(All Provisional)

Provide a Prime Cost Sum of Kenya Shillings Twenty

Thousand (Kshs. 20,000) only for Sanitary fittings including

plumbing & drainage Item

Carried to Collection 6 Ksh

Section No. 6

EXTERNAL WORKS

Bill No. 2

NEW GATEHOUSE
Copyright ProCosts Ltd

-61-



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO

KNLS HQs. BURUBURU

Item
No

BARRIER

(All Provisional)

Provide a Prime Cost Sum of Kenya Shillings Fourty
thousand only (Kshs. 40,000) for a manually operated
barrier

Carried to Collection 6
Section No. 6
EXTERNAL WORKS
Bill No. 3
BARRIER
Copyright ProCosts Ltd

-62-

Unit

Quantity

Iltem

Rate Amount

Ksh




PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Item Unit | Quantity Rate Amount
No

POWER HOUSE

EXTERNAL WALL FINISHES

SURFACE PREPARATION

A | Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 27

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B | Prepared wall surfaces m2 27
PLINTHS

C | Allow for repainting plinth surface area in three coats
exterior quality emulsion paint m2 9

Carried to Collection 6 Ksh
Section No. 6

EXTERNAL WORKS

Bill No. 4

POWER HOUSE
Copyright ProCosts Ltd

-63-



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Item Unit | Quantity Rate Amount
No

LANDSCAPED COURT

SURFACE PREPARATION

A | Clean, brush off and prepare painted wall surface including
necessary repairs for new painting m2 40

PAINTING AND DECORATION

Prepare and apply two coats exterior quality emulsion paint
to:-

B | Prepared wall surfaces m2 40

Carried to Collection 6 Ksh
Section No. 6

EXTERNAL WORKS

Bill No. 5

LANDSCAPED COURT
Copyright ProCosts Ltd

-64-



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Item Unit | Quantity Rate Amount
No

ENTRANCE DRIVE WAY

ROAD WORKS

(ALL PROVISIONAL)

CONTRACTOR TO INCLUDE FOR LICENCING AND
APPROVALS WITH RELEVANT AUTHORITIES

BULK EXCAVATION, FILLING, ETC

A | Excavate in black cotton soil starting from ground level and
not exceeding 1.50m deep to reduce levels m3 297

Disposal of excavated materials

B | Remove surplus excavated materials from site m3 297

Fillings

C | Imported hardcore filling material compacted to 100% BS
compaction in layers not exceeding 300mm thick m3 159

D | 200mm approved murram sub-base laid to falls compacted
to 100% BS compaction to lines and levels m2 198

E | Ditto but with 200mm thick handpacked stone base m2 198

F | Grade, water well and compact surface of excavation or
filling to falls, cross falls and cambers to achieve 100% B.S
compaction m2 198

Finishes

Precast concrete road paving blocks to regular pattern as
"Bamburi Blox" or other equal and approved laid to
manufactrurer's specifications on and including 40mm thick
sand bed

G | 60mm Thick heavy duty paving blocks laid on and including
40mm thick sand bed to falls, crossfalls or sloping not
exceeding 15 degrees from horizontal m2 198

Ksh
Section No. 6

EXTERNAL WORKS

Bill No. 6

ROAD WORKS

Copyright ProCosts Ltd

-65-



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Ksh
KERBS
Precast concrete class 20 finished fair on all exposed
surfaces, bedded, jointed and pointed in cement and sand
(1:5) mortar
250x125mm kerb splayed in 2000mm lengths and channel
size 125x125mm high in similar lengths, all bedded, jointed
and pointed in cement and sand (1:4) mortar on and
including 150x500mm wide base with 100x200mm high
haunching to back of kerb (all in concrete 1:3:6 to 40mm
gauge) including all necessary excavation, backfilling,
disposal and formwork m 22
Ditto but curved to any radius m 6
ROAD MARKING PAINT
Prepare and apply two coats of epoxy or similar and
approved road marking paint to surfaces over 100 but not
exceeding 200mm girth m 21
Ditto to kerbs 200mm to 300mm girth m 28
Carried to Collection 6 Ksh
Section No. 6
EXTERNAL WORKS
Bill No. 6
ROAD WORKS
Copyright ProCosts Ltd

-66-



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Section No. 6
EXTERNAL WORKS
SECTION SUMMARY - EXTERNAL WORKS
Bill Page Amount
No No
1 | GATEHOUSE N N A N
2 | NEW GATEHOUSE -61- | ..
3 | BARRIER -62- | ..
4 | POWER HOUSE -63- | ..
5 | LANDSCAPED COURT -64- | ..
6 | ROAD WORKS -66- |
Carried to Final Summary Ksh
Section No. 6
EXTERNAL WORKS
Copyright ProCosts Ltd

-67-



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Item Unit | Quantity Rate Amount
No

CONTINGENCIES

A | Provide a provisional sum of Kshs. Three Hundred

Thousand (Kshs 300,000.00 ) only for contingencies to be
omitted or expended in whole or in part at the discretion of
the Project Manager Item 300,000 |00

Carried to Final Summary Ksh
Section No. 7

CONTINGENCY

Bill No. 1

CONTINGENCY
Copyright ProCosts Ltd

-68-



PROPOSED REFURBISHMENT & RE-PAINTING WORKS TO
KNLS HQs. BURUBURU

Section
No

1

2

FINAL SUMMARY

PRELIMINARIES

MAIN LIBRARY BUILDING

CONFERENCE AND CAFFETERIA BLOCK

COMMERCIAL BLOCK

ABLUTION BLOCK & CARETAKERS QUARTERS

EXTERNAL WORKS
CONTINGENCY

Add 16% VAT

Copyright ProCosts Ltd

Carried to Form of Tender

-69-

Page
No

-33-
-38-
-41-
-42-
-45-
-67-

-68-

Ksh

Amount




